STRATEGIES FOR WEALTH	RIMI	BAUERSCHMIDT	FOUR DAUGHTERS	PICCINI	NJS
800 WESTCHESTER AVENUE					
RYEBROOK, NY					
TRADE: ARCHITECTURAL MILWORK					
BASE BID Drawings A-000(cover sheet), AD-01, AD-02, A-1a, A-1.b, A-2.a, A-2.b, A-3.a, A-3.b, A-4.a,	\$885,000	\$688,277	\$442,500	\$493,900	\$975,000
A-4.b, A-5.a, A-5.b, A-6, A-7, A-8, A-9, A-10 and A-11 Dated 7/26/06	~	~	~	~	~
Includes all Building rules and regulations	~	~	~	~	~
Maintain Harmonious Labor relations- Union Labor	~	~	\$ 110,625.00	\$ 123,475.00	~
Includes shop drawings and submittals	~	~	✓	v .,	~
Includes all labor materials, tools and equipment required to Furnish, Fabricate and install the	•		•		
Architectural Millwork work as shown on the drawings and called for in the specifications including but not limited to the following;	~	~	<b>~</b>	<b>v</b>	<b>~</b>
Furnish and install Prodema Panels as shown and specified.	v	<b>v</b>	<b>v</b>	· ·	· · · · · · · · · · · · · · · · · · ·
Furnish and install Stainless Steel reveal as indicated on 10/A-7					
Furnish and install 16Gauge Stainless Steel rturns as indicated on 12/A-7 "Wood Paneling	~	~	~	~	✓
Oppening Detail"	~	~	\$ 25,750.00	~	<b>~</b>
Furnish and install Closet Coat shelves and Coat rods as shown and specified.	~	~	~	~	✓
Furnish and install Walnut Credenza's @ Conference Rooms as shown and specified. Furnish and install Plastic Laminate Pantrys' Copy Areas, Mail Room Cabinetry, Etc as shown	~	~	~	~	¥
and specified.	~	~	>	<b>~</b>	<b>~</b>
Furnish and install Plastic Laminate Counter tops with Intergal Support Panels as shown and specified.	~	*	~	~	~
Furnish and install Reception Desk as shown and specified. (Glass By Others)	· ·	• •	*	· ·	~
Furnish and install Paint grade Header with Channel for Alum/Glass F.B.O	~	~	\$ 15,000.00	~	~
Furnish and install Verticle hardwood Stained Trims as shown and specified.	~	~	>	~	✓
Furnish and install hardwood stained Door Jambs as shown and specified.	~	~	~	~	~
SUB TOTAL Furnish & Deliver Wood vennered Slab Doors as shown and specified.	\$885,000	\$688,277	\$593,875	\$617,375	\$975,000
Receive, handle and install Wood vennered Slab Doors as shown and specified.					
TOTAL BASE BID	\$885,000	\$688,277	\$745,250	\$617,375	\$975,000
ALTERNATE PRICING- refer to Section 01030-2/2					
ALTERNATE "C" Paint Grade Wood Slab Doors In Liue of Stain grade as					
specified	X	-\$44,000	×	×	-\$63,700
ALTERNATE "D" Remove Doors and Wood Jambs From Your scope @					
Office/Glass Partitions	\$55,830	\$39,225	\$47,528	\$110,375	\$43,800
ALTERNATE "H" Brookside # 740 Teak Veneer in liue of a Prodema Panels at 1/A-7					
1/A-7	<b>*</b> 4 <b>*</b> **	<b>A</b> 4 <b>AAA</b>	<b>A</b> 4 400	<b>*</b> 4 000	<b>6</b> 4 000
	\$1,800	\$1,000	\$1,400	\$1,800	\$1,800
ALTERNATE "J" Brookside # 740 Teak Veneer in liue of a Prodema Panels at	\$1,800	\$1,000	\$1,400	\$1,800	\$1,800
ALTERNATE "J" Brookside # 740 Teak Veneer in liue of a Prodema Panels at 2/A-7	\$1,800 \$0	\$1,000 -\$1,000	\$1,400 -\$500	\$1,800 \$0	\$1,800 -\$500
2/A-7	\$0	-\$1,000	-\$500	\$0	-\$500
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7	\$0	-\$1,000	-\$500	\$0	-\$500
2/A-7	\$0	-\$1,000	-\$500	\$0	-\$500
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7	\$0 \$3,750	-\$1,000 \$40,550	-\$500 \$22,150	\$0 \$75,050	-\$500 \$43,800
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7	\$0 \$3,750	-\$1,000 \$40,550	-\$500 \$22,150	\$0 \$75,050	-\$500 \$43,800
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as	\$0 \$3,750 \$8,000	-\$1,000 \$40,550 -\$3,555	-\$500 \$22,150 \$2,223	\$0 \$75,050 \$6,525	-\$500 \$43,800 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above	\$0 \$3,750 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as	\$0 \$3,750 \$8,000	-\$1,000 \$40,550 -\$3,555	-\$500 \$22,150 \$2,223	\$0 \$75,050 \$6,525	-\$500 \$43,800 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above	\$0 \$3,750 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above	\$0 \$3,750 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above	\$0 \$3,750 \$8,000 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above	\$0 \$3,750 \$8,000 \$8,000 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above ALTERNATE "N" Cherry Veneer in liue of a Prodema Panels at 3/A-7	\$0 \$3,750 \$8,000 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above ALTERNATE "N" Cherry Veneer in liue of a Prodema Panels at 3/A-7	\$0 \$3,750 \$8,000 \$8,000 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555 -\$3,555 -\$3,555	-\$500 \$22,150 \$2,223 \$2,223 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700 \$38,700 \$38,700
2/A-7 ALTERNATE "K" Eliminate Prodema Panels from your scope at 2/A-7 ALTERNATE "L" Eliminate Wood Fins from your scope at 4/A-7 ALTERNATE "M" Eliminate Wood Fins from your scope at 4/A-7- Same as Above ALTERNATE "N" Cherry Veneer in liue of a Prodema Panels at 3/A-7	\$0 \$3,750 \$8,000 \$8,000 \$8,000 \$8,000	-\$1,000 \$40,550 -\$3,555 -\$3,555 -\$3,555 \$21,555 \$21,555	-\$500 \$22,150 \$2,223 \$2,223 \$2,223 \$2,223	\$0 \$75,050 \$6,525 \$6,525 \$6,525 \$6,525	-\$500 \$43,800 \$38,700 \$38,700 \$38,700 \$38,700